Comparative Statement

Tender Nu: BBMP/2021-22/OW/WORK_INDENT50354
Tender Na: Improvement of roads and drains in Ashwathappa layout and surrounding areas in Ward No 08, Kodigehalli

							B P SHANMUGAM (		SIDDESHA ( )	
SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amount
1	Earthwork e	1	cum	189.55	207.6	39350.58	200.0	37910.00	176.0	33360.80
2	Providing ar	2	cum	25.59	5554.65	142143.49	5000.0	127950.00	4721.0	120810.39
3	Providing T.	3	MT	3.28	90596.08	297155.14	70000.0	229600.00	77006.0	252579.68
4	Providing la	4	cum	59.71	7729.67	461538.59	7201.06	429975.29	6570.0	392294.70
5	Providing ar	5	sqm	170.6	2337	398692.20	1808.0	308444.80	1986.0	338811.60
	Total Summary Amount					1338880.0	1133880.0	0.00	1137857.1	0.00
	% against Estimated Rate						-15.3113		-15.0143	
	% against CSR									
	Total Bid Amount						1133880.09 (L1)		1137857.17 (L2)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-03-16 11:45:04.0	2022-03-31 14:58:43.0	2022-03-31 14:59:21.0	Approve	As per the recommendation of EE the tender is approved.	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:14:45.0	2022-03-07 14:14:52.0	2022-03-16 11:45:04.0	Approve	Two Bidder are participated for this work, out of which, L1 bidder B P SHANMUGAM Quoted RS. 1133880.09 (--15.31)Below the Tender Amount. Hence recommended for your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:14:45.0	2022-03-07 14:14:45.0	2022-03-07 14:14:45.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:14:35.0	2022-03-07 14:14:41.0	2022-03-07 14:14:44.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:13:51.0	2022-03-07 14:14:03.0	2022-03-07 14:14:34.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:13:09.0	2022-03-07 14:13:17.0	2022-03-07 14:13:51.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 11:00:03.0	2022-03-07 14:13:04.0	2022-03-07 14:13:09.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 11:00:03.0	2022-03-07 11:00:03.0	2022-03-07 11:00:03.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK_INDENT503547	bbmp_ee2_yel-H T MOHAN DAS	2022-02-23 17:24:08.0	2022-02-23 20:11:34.0	2022-02-23 20:11:34.0	Approved		Completed